Dexco LTd

600 17th street, suite 2800 south . Denver , Co

720-989-9554

Chris@Dexcoltd.com
Owner/operator
Colorado SOS ID : 20201742046

QUOTE

Gretchen Ludwig 2355 Pinto Trail Elizabeth CO 80107 United States

scope of worl	C	Total Balance
	Kitchen Finish under drywall under oven Finish microwave space Texture refrigerator wall	
	Laundry room walls texture Ceiling texture: Master bedroom, hallway and office	
Phase 1	Office closet cut out drywall for door and , framing , drywall to repair cut out area, mud tape, texture . On the inside of office	
	Replace Stairs Texture walls scrape basement popcorn ceiling and texture	
	There's those other areas of Sheetrock repair in basement (ceiling & corner)	
	finish bar tear out Repair missing Sheetrock holes Rip out old bench	
Phase 2	Basement Finish basement bath Sheetrock nook w 2 shelves; mud/tape texture	
Phase 3	Hvac work	
Phase 4	main bath: Install hardi backer, water proofing, and Sheetrock, mud tape, texture; tile shower, grout, caulking tile floor and grout, caulking	
SUBTOTAL	\$4,	700
SALES TAX		0
TOTAL	\$4,	700
DOWNPAY	MENT \$2,	350
%25 PAYMI PHASE 2	ENT TO BEGIN \$1,175	

Bid obtained Spring of 2022